
 

S T A T E   O F   C O N N E C T I C U T 
DEPARTMENT OF TRANSPORTATION 

 

2800 BERLIN TURNPIKE, P.O. BOX 317546 

NEWINGTON, CONNECTICUT 06131-7546 

 

Phone:  860-594-3128 

 

December 20, 2016 

 

Subject: Project No. 171-418 

F.A.P.  No. N/A 

Maintenance Facilities Tank Replacement in the Towns of Glastonbury and Hartford. 

                       

  

NOTICE TO CONTRACTORS: 

  

This is to notify all concerned and especially the prospective bidders that the bid opening for the 

subject project is still scheduled for December 21, 2016 at 2:00 P.M. in the Conference Room of 

the Department of Transportation Administration Building, 2800 Berlin Turnpike, Newington, 

Connecticut.   

 

Addendum No. 1 is attached and can also be obtained on the Statewide Contracting Portal at 

http://www.biznet.ct.gov/scp_search/BidResults.aspx?groupid=64 

 

This addendum is necessary to revise a special provision. 

 

To retrieve the official Bid Proposal Forms, please download the electronic bid proposal file and 

amendment files, if applicable at https://www.bidx.com. 

 

Please send all future questions to http://dot-contractsqanda.ct.gov/Default.aspx 

 

                                                               

 

 

 H. J. Emond 
 For: Gregory D. Straka                 

 Contracts Manager 

 Division of Contracts Administration 

https://www.bidx.com/
http://dot-contractsqanda.ct.gov/Default.aspx


    

DECEMBER 20, 2016 

GLASTONBURY AND HARTFORD MAINTENANCE FACILITIES TANK 

REPLACEMENT 

FEDERAL AID PROJECT NO. N/A 

STATE PROJECT NO. 0171-0418 

TOWNS OF GLASTONBURY AND HARTFORD 

 

ADDENDUM NO. 1 

 

 

SPECIAL PROVISION 

REVISED SPECIAL PROVISION 

The following Special Provision is  hereby deleted in its entirety and replaced with the attached 

like-named Special Provision: 

 

 ITEM NO. 0101185A – REMOVAL OF HYDRAULIC SYSTEM 

 

 

 

 

 

 

 The Bid Proposal Form is not affected by this change. 

 

 There will be no change in the number of calendar days due to this Addendum. 

 

 The foregoing is hereby made a part of the contract. 
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  ITEM #0101185A 

ITEM #0101185A – REMOVAL OF HYDRAULIC SYSTEM 

 

Description:   
 

Work under this item shall include all activities related to the removal and disposal of an 

underground twin-post hydraulic truck lift assembly and its associated components (i.e., reservoir 

tank, piping, pumps, lift covers, steel framework, etc.).  The lift consists of one fixed-post and one 

traveling post. All excavations and post travel-pits shall be backfilled and the concrete slab 

restored. 

 

The work shall be performed by an experienced firm that has successfully completed hydraulic 

lift removal and disposal work similar to that indicated herein. 

 

All activities shall be performed in accordance with USEPA 40 CFR Parts 260-268, OSHA 29 

CFR 1926, OSHA 29 CFR 1910.120, CTDEEP 22a-449(d)-1 and 22a-449(c), and all other 

applicable state and federal regulations and codes.  

 

Materials: 

 

Backfill material shall conform to the requirements of Section 2.13 of the Specifications or as 

indicated in the Contract documents.   

 

Concrete work shall conform to Section 03300 – Cast-in-Place Concrete and as indicated on the 

contract Drawings.  All abandoned floor and wall penetrations shall be filled with cement grout, 

or hydraulic cement in wet locations. 

 

12-Inch Manhole(s) shall be a Morris Industries, Inc. watertight manhole, model No. 312301200, 

or equivalent.    

 

Construction Methods: 
 

(1)  Pre-Removal Submittals: 

 

At least fifteen (15) working days prior to the start of any lift system removal and disposal work, 

the Contractor shall submit the following to the Engineer for review and approval: 

 

1. Proposed removal procedures to be utilized, including protective/safety measures to 

be implemented. 

2. Proposed C&D bulky waste disposal facility. 

3. Proposed steel/scrap metal recycling facility. 

4. Manhole manufacturer’s technical data and specifications. 
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  ITEM #0101185A 

(2)  General Provisions: 

 

The Contractor shall clean (removal of hydraulic fluid, sludges and residuals), remove and 

dispose of the underground twin-post hydraulic lift, as indicated on the Plans.   

  

Removal and disposal shall include the removal of all appurtenances associated with the 

hydraulic lifts (reservoir tank, piping and pumps, conduits, etc.).  Removal shall also include 

disconnection of any electrical service associated with the hydraulic system, the removal of 

residual fluids and cleaning of the post travel-pit prior to backfilling and concrete restoration. 

 

Disposal of petroleum products and waters from within the pistons/post, travel-pit, tank and 

piping structures shall be performed by the Contractor in accordance with Item 0101143A – 

Handling and Disposal of Regulated Items.   

 

The Contractor shall exercise all necessary precautions for fire prevention.  Acceptable fire 

extinguishers shall be made available at all times.  Flame/torch cutting is prohibited. 

 

The Contractor shall prevent damage to any existing utilities, structures, equipment and 

appurtenances that are to remain in service.   

 

(3)  Removal Provisions: 

 

Removal practices shall be acceptable to the Engineer, shall ensure the safety of persons, 

equipment and structures that are to remain, and shall provide adequate protection of the 

environment.  The Contractor shall schedule excavation and removal activities to minimize 

delays and interference with facility operations. 

 

The Contractor shall furnish and employ such braces, pumps, etc., as may be necessary for the 

protection of property, proper completion of the work, and the safety of the public and 

employees of the Contractor and the Department. 

 

Excavation by machinery shall be discontinued when excavation approaches pipes, conduits or 

other underground structures.  The work shall be completed in these areas by use of hand tools. 

 

The Contractor shall saw-cut the concrete slab in a neat and workman-like manner anywhere 

concrete removal is necessary to complete the work. 

 

Following the removal of the lift, the Contractor shall excavate any impacted soil, as directed by 

the Engineer, to achieve compliance with Connecticut’s Remediation Standard Regulations 

(RSRs).  Any impacted materials encountered during excavation activities shall be managed in 

accordance with Item 0101117A, “Controlled Materials Handling.” 

   

The Contractor shall assist in the collection of post-removal confirmation sampling by providing 

equipment and an operator to collect excavation bottom and side-wall soils.  After collection of 

samples, the Contractor shall allow the excavation to remain open pending the receipt of 
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laboratory analytical results by the Engineer.  The Contractor shall protect on-site workers from 

the work area, particularly any open excavation, in a manner acceptable to the Engineer.  The 

Contractor shall backfill the excavation immediately upon notification in writing by the 

Engineer.  Any additional excavation beyond that necessary for hydraulic lift removal shall be as 

directed by the Engineer.   

 

Any sub-grade piping containing hydraulic fluid that will remain in-place shall be emptied 

of all product and pneumatically tested to verify that the sub-grade piping is competent 

prior to capping and sealing.  Piping shall be tested with air pressure no less than 25 

pounds per square inch (psi) and maintained for no less than 30 minutes.  Pressure testing 

shall be conducted in the presence of the Engineer.  Product piping determined to be 

competent shall be cut at surface grade and sealed with cement masonry.  Piping that does not 

maintain pressure will be evaluated by the Engineer and if removal is deemed necessary, 

additional provisions will be added to the Contract. 

 

Any holes resulting from the removal of pipe brackets, return and supply pipes, or other conduits 

removed or abandoned as a part of removal activities shall be plugged with cement grout. 

 

Excavation areas (lift removal areas, post travel-pits, piping removal areas, soil removal areas, 

etc.) shall be backfilled to sub-grade.  If as determined by the Engineer, suitable surplus 

excavated materials exist, they shall be used prior to importing material to the project.  Prior to 

placement of fill materials, areas to be filled shall be free of standing water, frost, frozen 

material, trash and debris. 

 

Following completion of the placement of fill, the Contractor shall restore the hydraulic lift post 

excavation and any disturbed concrete surface resulting from the removal of the hydraulic 

system.   

 

In the event a release of hydraulic fluid from the lift system has resulted in impacts to the soil 

and/or groundwater that cannot be removed due to site limitations (i.e., soil removal results in 

structural undermining), the Contractor shall install a 12-inch diameter manhole in the restorative 

concrete placed following the removal of the lift(s) (one manhole per lift).  The manhole will be 

utilized for future access to the subsurface.  The specific placement of the manhole shall be as 

directed by the Engineer. 

 

(4) Disposal Procedures: 
 

Scrap metal generated during the demolition process (pistons/posts, piping, etc.) shall be 

recycled as scrap metal at an approved scrap metal recycling facility following cleaning.  Non-

hazardous, non-metallic waste shall be recycled off-site or disposed of as C&D bulky waste in 

accordance with the Connecticut Department of Energy and Environmental Protection 

(CTDEEP) solid waste management standards.  The Contractor shall recycle as much C&D 

bulky waste as practical.  

 

Removed items shall not be reused or salvaged by the Contractor.  
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(5) Post-Removal Submittals: 
 

The Contractor shall provide the Engineer, within 30 days of completion of the hydraulic lift 

removal work, a compliance package, which shall include, at a minimum: 

 

1. Shipping papers and Certificates of Destruction/Recycling from the approved scrap 

metal recycling facility indicating receipt and acceptance of scrap metal debris (tank, 

piping, etc). 

2. Shipping papers from the approved solid waste bulky waste disposal/recycling facility 

indicating receipt and acceptance of C&D bulky waste debris. 

 

Method of Measurement: 
 

Removal of Hydraulic System will be measured for payment by the number of hydraulic lift 

systems removed as shown on the Plans and directed by the Engineer. 

 

Basis of Payment: 
 

This work will be paid for at the Contract unit price per hydraulic lift system removed. This unit 

price shall include all related necessary work and material associated with the removal and 

disposal of the hydraulic lift assemblies, including, but not limited to: permits, equipment, 

material recycling and disposal, air monitoring, floor and wall patching, protection of on-site 

employees from the work site and temporary safety lighting.  No additional payment will be 

made for other material or equipment necessary for the satisfactory completion of the work. 

 

Removal and disposal of residual liquid product from the lift’s hydraulic systems will be in 

accordance with Item 0101143A – Handling and Disposal of Regulated Items. 

 

  Pay Item      Pay Unit 

   

Removal of Hydraulic System   Ea 
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